Project: Warehouse Electrical and Civil Upgrades
Location: Malvar, Batangas
Attention Mr. Daniel Reyes
QTE Ref QTE-26-UI-001
Date Oct 7, 2026

COST

OVERALL FACTOR 1.70 | VAT TYPE VAT INCLUSIVE | VAT RATE 12%

Item	Description	Qty	Unit	Material		Labor		Total Amount
				Unit	Total	Unit	Total	
I. General Requirements								
	Site clearing and mobilization	2	lot	-	-	500.00	1000.00	1000.00
	Temporary fencing and safety barriers	1	lot	2500.00	2500.00	-	-	2500.00
	Temporary utilities and site office	1	lot	500.00	500.00	-	-	500.00
	Project supervision and safety management	1	lot	-	-	750.00	750.00	750.00
							Sub Total:	**4750.00**
2. Civil								
	Excavation and backfill	10	lot	12000.00	120000.00	-	-	120000.00
	Concrete foundations and slabs	5	lot	18000.00	90000.00	-	-	90000.00
	Rebar installation	8	lot	-	-	9000.00	72000.00	72000.00
	Formwork and casting	6	lot	7000.00	42000.00	-	-	42000.00
	Masonry partitions and blockwork	12	lot	22000.00	264000.00	-	-	264000.00
	Tile floor finishes	20	lot	16000.00	320000.00	-	-	320000.00
	Interior plastering	15	lot	14000.00	210000.00	-	-	210000.00
	Ceiling and painting works	18	lot	11000.00	198000.00	-	-	198000.00
							Sub Total:	**1316000.00**
3. Electrical								
	Conduit and cable trays	8	lot	9000.00	72000.00	-	-	72000.00
	Power cables and terminations	12	lot	-	-	6500.00	78000.00	78000.00
	Panel boards and breakers	4	lot	15000.00	60000.00	-	-	60000.00
	Lighting fixtures	20	lot	12500.00	250000.00	-	-	250000.00
	Emergency lighting and testing	6	lot	8000.00	48000.00	-	-	48000.00
	Testing and commissioning	2	lot	-	-	5000.00	10000.00	10000.00

Project: Warehouse Electrical and Civil Upgrades
Location: Malvar, Batangas
Attention Mr. Daniel Reyes
QTE Ref QTE-26-UI-001
Date Oct 7, 2026

Item	Description	Qty	Unit	Material		Labor		Total Amount
				Unit	Total	Unit	Total	
							Sub Total:	**518000.00**
4. Mechanical								
	HVAC ducting and supports	4	lot	20000.00	80000.00	-	-	80000.00
	Pumps and process piping	3	lot	17500.00	52500.00	-	-	52500.00
	Equipment installation and alignment	5	lot	-	-	12000.00	60000.00	60000.00
	Testing and balancing	3	lot	-	-	6000.00	18000.00	18000.00
	Insulation and duct accessories	7	lot	10000.00	70000.00	-	-	70000.00
	Mechanical testing and handover	2	lot	-	-	4000.00	8000.00	8000.00
							Sub Total:	**288500.00**

Material Total	**1879500.00**
Labor Total	**247750.00**
Actual Cost	**2127250.00**
Overall Pricing Factor	**1.7**
Selling Price Before VAT	**3616325.00**
VAT (12%)	**433959.00**
TOTAL PROJECT AMOUNT (VAT INCLUDED)	**PHP 4050284.00**

Prepared By:

OpenCode QA
Estimator

Noted By:

Eyelectric Engineering
Project Manager